STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 7

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

07/ 06/ 06
07-184904
07-LA-23-0.0/8.9

B I

D SUMMARY

DEPARTMENT

OF TRANSPORTATI ON

IN LOS ANGELES COUNTY I N AND NEAR

MALI BU AND WESTLAKE VI LLAGE FROM

ROUTE 1 TO VENTURA COUNTY LI NE

RUBBERI ZED ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245
PAGE 1
07/ 10/ 06

CONTRACT CODE 'D '

24 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS
PERCENT OVER E

714 578-9600
00747612

FAX 714 578-9672

818 767-8418
00116307

FAX 818 767-3169

951 736- 7600
00267073

FAX 951 739-4671

714 538-5156
00743775

FAX 714 538-5157

FUND TOTAL HA22 3, 084, 000
ENG NEERS EST 2,534,995.00 AMOUNT OVER 261, 991. 50
RAS
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

2,796, 986. 50 4 SULLY M LLER CONTRACTI NG
COVPANY
1100 E ORANGETHORPE AVENUE 200
ANAHEI M CA 92801

2,854,100. 00 3 SECURI TY PAVI NG COVPANY | NC
P O BOX 1489
SUN VALLEY CA 91353-1489

2, 888, 130. 00 5 ALL AMERI CAN ASPHALT
P O BOX 2229
CORONA CA 92878

3,017, 402. 50 2 H GHLAND CONSTRUCTI ON | NC
133 N PI XLEY STREET
ORANGE CA 92868

3, 018, 136. 40 1 NYE AND NELSON | NC

1860 EASTMAN AVENUE STE 108

VENTURA CA 93003

805 654-1682
00522661

FAX 805 654-8241

3. 0%
120

ST 10. 33

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS



07- 184904
07-LA-23-0
07/ 06/ 06

3, 239, 455. 00

6

EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG BEACH CA 90806

Bl D245
PACE 2
07/ 10/ 06

562 599-5841 CC PREF CLAI MED

00688659
FAX 562 591- 7485



07- 184904 Bl D245

07-LA-23-0 PAGE 3
07/ 06/ 06 07/ 10/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 D C HUBBS CONSTRUCTI ON VETAL BEAM GUARD RAI L

YUCAI PA CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
RI VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUDHAKAR COVPANY STRI PI NG

WEST COVI NA CA



07- 184904 Bl D245

07-LA-23-0 PAGE 4

07/ 06/ 06 07/ 10/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 D C HUBBS CONSTRUCTI ON VETAL BEAM GUARD RAI L
37306 VI STA VI EW DRI VE
YUCAI PA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
522 LI NDEN LANE
NI POMO CA
SUDHAKAR COVPANY STRI PI NG

1122 N AZUSA CANYON ROAD
WEST COVI NA CA

TI TAN DVBE RUBBER ( PARTI AL)
P O BOX 492336
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APCO BERM
GOSHEN CA
D C HUBBS CONSTRUCTI ON METAL BEAM GUARD RAI L
YUCAI PA CA
FULL TRAFFI C MAI NTENANCE TRAFFI C CONTROL ( PORTI ON)
RANCHO SANTA MARGARI TA CA
GLOBAL ENVI RONMENTAL NETWORK WATER PCLLUTI ON CONTRCL PROGRAM AND LEAD COWPLI ANCE PLAN
FOUNTAI N VALLEY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
NI POMO CA

CONTI NUED ON NEXT PAGE



07- 184904 Bl D245
07-LA-23-0 PAGE 5
07/ 06/ 06 07/ 10/ 06

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

SUDHAKAR COVPANY
VEST COVI NA CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND MARKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CALI FORNI A TRAFFI C MAI NTENANCE
BURBANK CA

D C HUBBS CONSTRUCTI ON
YUCAI PA CA

Bl DDER | D NAME AND ADDRESS

| TEMS 21 THRU 23 ( PARTI AL)

ITEMS 9, 19 AND 20 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

MODERN ALLOYS | NC
11172 WESTERN AVENUE
STANTON CA 90680

SUDHAKAR COVPANY | NTERNATI ONAL
1122 N AZUSA CANYON ROAD
VEST COVINA CA 91790

Bl DDER | D NAME AND ADDRESS

| TEM 13

ITEMS 5, 19 AND 20

I TEMS 21 THRU 23

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

APCO
GOSHEN CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE



07- 184904
07-LA-23-0
07/ 06/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

07/ 10/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

D C HUBBS
YUCAI PA CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

K R C SAFETY
VI SALI A CA

PAVEMENT RECYCLI NG SYSTEMS | NC
Rl VERSI DE CA

SUDHAKAR COVPANY
VWEST COVI NA CA

VETAL BEAM GUARD RAI L

TRAFFI C CONTROL

WATER POLLUTI ON CONTROL PROGRAM LEAD COVPLI ANCE PLAN

CONSTRUCTI ON AREA SI GNS

COLD M LLI NG

STRI PI NG



07- 184904 Bl D245

07- LA-23-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
07/ 06/ 06 07/ 10/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 850. 00 850. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 500. 00 8, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 000. 00 12, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 286, 300. 00 286, 300. 00
5 150662 REMOVE METAL BEAM GUARD RAI LI NG M 60 62. 75 3, 765. 00
6 039315 REMOVE ASPHALT CONCRETE BERM M 2,410 18. 00 43, 380. 00
7 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 5, 000 9. 00 45, 000. 00
8 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 13, 000. 00 13, 000. 00
9 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 390 165. 00 64, 350. 00
10 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 90 475. 00 42, 750. 00
11 390103 ASPHALT CONCRETE ( TYPE B) TONN 95 72.00 6, 840. 00
12 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 14, 700 118. 00 1, 734, 600. 00
13 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 2,410 3.10 7,471.00
14 566011 ROADSI DE SI GN - ONE POST EA 9 300. 00 2, 700. 00
15 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 160. 00 160. 00
METHOD)
16 568017 I NSTALL ROADSI DE S| GN PANEL ON EA 2 160. 00 320. 00
EXI STI NG POST
17 820107 DEL| NEATOR ( CLASS 1) EA 240 32.00 7, 680. 00
18 820130 OBJECT MARKER EA 10 42.00 420. 00
19 (S) 832001 METAL BEAM GUARD RAI LI NG M 1, 890 102. 00 192, 780. 00
20 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 40 3, 500. 00 140, 000. 00
21 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 18 42.00 756. 00
22 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 57, 000 . 90 51, 300. 00
23 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 830 3.15 12, 064. 50
24 999990 MOBI LI ZATI ON LS LUMP SUM 120, 000. 00 120, 000. 00

TOTAL 2,796, 986. 50



| TEM

NNNNNNRRRPRRRRRE R
RWNFRPOOONOURWNROOONDUTAWNEF

_|
9

07- 184904

07-LA-23-0
07/ 06/ 06
SECOND
Bl D AMOUNT

4, 000. 00 4000. 00
10, 000. 00 10000. 00
15, 000. 00 15000. 00
460, 000. 00 460000. 00
70. 00 4200. 00
6. 00 14460. 00
3.00 15000. 00
4,000. 00 4000. 00
180. 00 70200. 00
335. 00 30150. 00
550. 00 52250. 00
115. 00 1690500. 00
15. 00 36150. 00
330. 00 2970. 00
200. 00 200. 00
200. 00 400. 00
45. 00 10800. 00
50. 00 500. 00
90. 00 170100. 00
3, 500. 00 140000. 00
50. 00 900. 00
1.00 57000. 00
4.00 15320. 00
50, 000. 00 50000. 00
2, 854, 100. 00

SUMMARY

OF REMA
THI RD
Bl D AMOUNT

900. 00 900
37, 255. 00 37255.
13, 000. 00 13000.
198, 000. 00 198000.
69. 00 4140.

17. 00 40970.

16. 00 80000.

3, 300. 00 3300.
67. 00 26130.
580. 00 52200.
167. 00 15865.
132. 00 1940400.
4.00 9640.

326. 00 2934.
171. 00 171.
171. 00 342.

34. 00 8160.

46. 00 460.

97. 00 183330.

3, 600. 00 144000.
46. 00 828.
1.10 62700.

3.50 13405.

50, 000. 00 50000.
2,888, 130. 00

FOURTH

Bl D AMOUNT
4, 000. 00 4000
6, 500. 00 6500.
37, 550. 00 37550.
157, 500. 00 157500.
85. 00 5100.
25.00 60250.
4.00 20000.
4,000. 00 4000.
150. 00 58500.
250. 00 22500.
250. 00 23750.
133. 00 1955100.
10. 00 24100.
450. 00 4050.
450. 00 450.
400. 00 800.
50. 00 12000.
50. 00 500.
100. 00 189000.
3, 550. 00 142000.
40. 00 720.
.50 28500.
2.75 10532.
250, 000. 00 250000.
3,017, 402. 50

Bl D245
PAGE 8
07/ 10/ 06
FI FTH
Bl D AMOUNT
600. 00 600
14, 700. 00 14700.
24, 000. 00 24000.
251, 110. 00 251110.
40. 00 2400.
10. 00 24100.
5. 00 25000.
8, 400. 00 8400.
131. 00 51090.
860. 00 77400.
120. 00 11400.
130. 00 1911000.
3.64 8772.
550. 00 4950.
220. 00 220.
330. 00 660.
55. 00 13200.
40. 00 400.
106. 00 200340.
3, 630. 00 145200.
44.00 792.
.94 53580.
3.30 12639.
176, 183. 00 176183.
3,018, 136. 40
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07- 184904
07-LA-23-0
07/ 06/ 06

102570.
144000.
16150.
1955100.
33740.
2880.
230.
350.
16560.
750.
223020.
148000.
900.
57000.
13405.
88000.

3, 239, 455. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACE 9
07/ 10/ 06



